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Request for Proposals 
 
The City of Wilsonville, Oregon (the “City”) is requesting Proposals in order to select a qualified 
consultant to provide professional services for the Coffee Creek - Day Road Sewer Extension 
(“Project”).  Consultants are invited to demonstrate their experience and qualifications in 
performing work directly related to the services required by responding to this Request for 
Proposals (RFP).  The anticipated negotiated fee for this Project is expected to exceed $100,000; 
therefore, Proposals will be evaluated in accordance with the qualifications based selection 
procedures of OAR 137-048-0220.  This Project ☐does ☒ does not involve federal funds. 
 
I. Project Description 
The Coffee Creek industrial area is approximately 258 gross acres south of Day Road, planned to 
be used for Regionally Significant Industrial purposes.  In 2016, the City adopted the Coffee 
Creek Urban Renewal Plan to build utility infrastructure to accommodate growth in the area.  
The Coffee Creek – Day Road Sewer Extension Project “Project” was identified and included in 
the Urban Renewal Plan to extend sanitary sewer to serve properties south of Day Road in the 
Coffee Creek industrial area and properties north of Day Road in the Basalt Creek industrial 
area.   
 
The Project is identified in the 2014 Sanitary Sewer Collection System Master Plan and the 
Basalt Creek Utility Infrastructure Concept Plan, 2017, and a preferred pipeline alignment and 
profile selected by the City in 2019 (See Attachment B).  The preferred alignment extends a 15” 
sewer main on Day Road from Garden Acres Road to Boones Ferry Road and will provide 
additional capacity to support industrial development within the Coffee Creek and Basalt Creek 
industrial areas.   
 
The City anticipates that the project will include, but is not limited to, design and coordination 
of the following items: 
 

A. Engineering Design Studies 
Engineering studies will include, as a minimum, geotechnical investigations to document 
the extents of boulders and bedrock along the pipeline alignment, but may include 
other studies as determined by the design engineer and approved by the City. 
 

B. Survey and Utility Location 
The design engineer will coordinate all required survey for design, coordination, and 
verification of all utilities within the project boundaries, and post-construction survey. 
 

C. Layout of Sewer Main and Alignment 
As part of the Basalt Creek and Coffee Creek Sanitary Sewer Concept Plan (Dated May 1, 
2019), a preferred alignment and profile was selected by the City.  The preferred 
alignment extends a new 15-inch diameter sanitary sewer main from the existing 
manhole near 24925 SW Garden Acres Road to the intersection of SW Day Road and SW 
Boones Ferry Road.  The Basalt Creek and Coffee Creek Sanitary Sewer Concept Plan can 
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be found online at the location below:   
https://www.wilsonvilleoregon.gov/planning/page/wastewater-collection-system-
master-plan.  The relevant pages are provided as Attachment B. 
 
It is anticipated that relocation of some existing utilities may be necessary, depending 
on final design. 
 

D. Permitting 
The consultant shall identify and obtain all necessary state and federal permits to 
complete the tasks identified in this Scope of Work.  We anticipate that permits will be 
related to, but may not be limited to, construction in the BPA easement crossing Day 
Road, and construction within Oregon Department of Transportation jurisdiction at the 
intersection of SW Day Road and SW Boones Ferry Road. 
 

E. Detour and Traffic Control Plans 
Detour and traffic control plans shall be included in the final design. 
 

F. Construction and Inspection Services 
The City, as its sole discretion, may desire the consultant to provide services to manage 
construction and inspection of the Project. 

 
II. Scope of Work 
The Project will include design of approximately 3,200 linear feet of new sanitary sewer main 
on SW Day Road from the existing location in Garden Acres Road to the intersection of Day 
Road and Boones Ferry Road. 
 
Term of Service 
The contract resulting from this RFP shall have an anticipated date of final completion on 
December 31, 2028. 
 
Pre-Contract Activity  
The successful Proposer shall work with the City’s Project Manager to refine and clarify the 
scope of services prior to preparing its cost proposal.  A pre-contract meeting(s) may be 
required, and shall not be billable to the City. 
 
Project Phasing 
The City has overall authority in the scope, schedule and budget for this project.  This project is 
divided into multiple phases with anticipated phase completion date(s) as follows: 
 
Phase I: Design, Permitting and Construction Documents    June 30, 2027 
Phase II: Construction Engineering Services        December 31, 2028 
 
Once Phase I is nearing completion, the scope of work for Construction Engineering Services 
will be refined and finalized by negotiations at a later date. 
 

https://www.wilsonvilleoregon.gov/planning/page/wastewater-collection-system-master-plan
https://www.wilsonvilleoregon.gov/planning/page/wastewater-collection-system-master-plan
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Draft Scope of Work Tasks 
The following is a draft, proposed scope of work (SOW) for the Project. This SOW will be refined 
and finalized during the negotiations phase of the project. 
  
Task 1 – Task 1 Project Management 
The Consultant shall manage sub-consultants (if any) on the team, directing the flow of 
information between the Consultant team members and the City’s project manager.  Monthly 
billing and status reports will be clearly presented in an organized manner, with costs 
distributed among tasks and funding sources.  The Consultant shall provide services including 
the following items: 

1. Organize and conduct Kick-off meeting at City Hall. 
2. Prepare and provide updates as needed to Project Schedule. 
3. Organize, lead and conduct Project meetings twice a month during design. 
4. Prepare materials for and participate in up to two City Council meetings. 
5. Coordinate various members of the Consultant team. 
6. Provide exhibits, maps, figures, as needed and required. 
7. Communicate clearly and regularly with the City’s Project Manager. 
8. Submit monthly invoices/payment requests; separate costs by tasks. 

 
Task 2 – Public Engagement 
Public Engagement shall utilize the City’s existing public engagement tools, including Let’s Talk, 
Wilsonville!, Boones Ferry Messenger, and social media platforms, rather than paying for third-
party platforms. 
 
Consultant shall prepare, at the request of the City, public information materials, including facts 
sheets, photographs, graphic illustrations, communications, exhibits, visualizations, summaries 
and other documents needed to support the City’s public engagement efforts. 
 
The City will develop and maintain a project website and upload consultant produced content 
and manage the community engagement webpages and platforms, as well as serve as the point 
of contact for media and public inquiries. 
 
Deliverable 
The deliverable for this task will include: 

1. Public information materials and project content. 
 

Phase I –Design and Bidding Documents 
 
Task 3 – Project Planning and Surveying 
All survey work and elevations on design plans shall be NAVD 88 Datum.  The consultant team 
shall provide the following project planning and surveying services: 
 
Task 3.1 – Project Initial Research and Project Planning 

1. The City will provide Consultant with the following information in electronic format 
prior to the Project Kick-Off Meeting for their review. 



Coffee Creek – Day Road Sewer Extension  Page 6 March 25, 2026 

a. Copy of the most recent Public Works Standards and Detail Drawings; 
b. As-built record drawing information, as available; 
c. Other pertinent information requested by Consultant, as available. 

2. Consultant will request maps from all utility companies that have utilities within the 
subject area. 

3. The Oregon Utility Notification Center will be contacted to field mark utilities 
throughout the subject area. 

4. Consultant will thoroughly review all as-builts or record drawings, utility company 
information, and GIS maps. 

5. Consultant shall schedule, facilitate and prepare agendas, meeting materials, and 
minutes for one (1) Project Planning Team Meetings to review existing information and 
project approach.  Consultant shall provide Preliminary Project Team Meeting agendas 
and meeting materials two (2) business days prior to meeting date and Preliminary 
Project Team Meeting minutes. 

 
Deliverable 
The deliverable for this task will include: 

1. A Memo summarizing the Project Planning Team Meeting to document preliminary 
design approach based on pre-design City feedback. 
 

Task 3.2 – Site/Topographic/Design Surveying and Potholing 
Consultant will perform necessary site, topographic, and design surveying services for the 
Project Area as determined by the Consultant and the City. Consultant will perform necessary 
potholing in the Project Area to verify depth, location, size, and material type of existing utilities 
as determined by the Consultant and the City. At a minimum, surveying and potholing will 
include the following:  

1. Establishing a horizontal and vertical survey control network.  
2. Referencing the network and all mapping to the City of Wilsonville approved vertical 

datum. 
3. Surveying and preparing a map showing the following:  

a. Locations, rim elevations, and invert elevations (of pipes) for all sanitary sewer 
and storm manholes within the project area  

b. Locations and top of valve nut elevations for water valves, locations and box rim 
elevations for meter boxes, hydrants, blow-offs, air releases, and all other 
appurtenances.  

c. Utility poles, meters and overhead wires (including heights).  
d. Located underground utilities and associated appurtenances and valves, and 

irrigation systems.  
e. Crown line of streets.  
f. Edge of pavement and top face of curb – If a non-standard curb exists, survey 

top back of curb. 
g. Fences, mailboxes, street lights, trees, and other street side structures  
h. Striping and signage.  
i. Sidewalks, curb ramps, and driveways. 
j. Pavement surface treatment 
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k. Retaining walls  
l. Trees  
m. Other important topographic features  
n. Photos of site conditions  

4. The extents of the survey work will be as necessary to adequately design the proposed 
improvements. 

5. Potholing using a vactor excavation truck shall be conducted to verify depth, location, 
size and material type of existing utilities as determined by the Consultant and the City.  
Potholes shall be backfilled per City standards. 

 
Deliverables 
The Project deliverable will be a complete summary report of the existing conditions.  This 
document will be stamped by a Professional Land Survey, registered in the state of Oregon and 
include: 
 

1. An existing conditions survey map. 
2. Raw field survey data and field notes. 
3. Digital terrain model (DTM) in AutoCAD format complete with all external references 

such that the DTM is fully usable by the City without additional software or reference 
data. 

4. Utility locate ticket numbers and maps provide by utility providers. 
5. Site photographs. 

 
Task 3.3 – Pre-Construction Monument Surveying 
The purpose of a pre-survey is to locate all existing monuments of record within the Project 
limits to ensure that if they are destroyed during construction, they can be re-set.  Consultant 
shall prepare a Pre-Construction Record of Survey to meet the requirement of ORS 209.155.  
The Pre-Construction Survey will include the location and description of all survey monuments 
that may be disturbed or destroyed during construction, existing right-of-way, controlling 
centerlines, survey control network, and proposed centerline. 
 
At a minimum, monument surveying will include the following: 

1. Locations of all survey monuments that may be disturbed or destroyed by construction. 
2. Descriptions of all located survey monuments. 

 
Deliverable 
The Project deliverable will include: 

1. A Pre-Construction Record of Survey to meet the requirement of ORS 209.155 as 
described Task 2.3 above. 

 
Task 4 – Geotechnical Investigation 
Consultant or their sub-consultant shall perform a geotechnical investigation of the Project site 
to assist the Consultant in estimating the amount of rock removal required as part excavation 
for the Project.  Geotechnical investigation shall be developed in coordination with the City’s 
Project Manager. 
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Deliverable 
The Project deliver will include a Geotechnical Report including the following at a minimum: 

1. Summary of work. 
2. Plan showing exploration locations. 
3. Boring logs. 
4. Cross-section(s) showing soil and/or rock conditions in the Project zone. 

 
Task 5 – Utility Coordination and Relocation 
Consultant shall identify and locate utilities within the Project limits, initiate contacts with 
utilities, and coordinate relocations needed for the construction of the Project.  Under utilities 
will be potholed to verify location, material, size and depth.  Consultant shall schedule, attend, 
and document regular utility coordination meetings during design of the project.   Consultant 
shall prepare required utility notification letters for each utility found in potential conflict with 
the project design. 
 
Task 6 – Final Design and Bid Documents, 60%, 90% and 100% Plans 
The purpose of the final design is to prepare the final construction documents necessary to 
construct the sanitary sewer main extension. 
 
Task 6.1 – 60% Design Documents 
Using the Basalt Creek and Coffee Creek Sanitary Sewer Concept Plan, the Consultant shall 
prepare a preliminary set of 60% design plans and cost estimate.  Plans sheets of the 60% plan 
set shall include, but is not limited to:  

1. Cover Sheet 
2. Draft Legend and Construction Notes 
3. Existing Conditions Plan 
4. Grading and Erosion Control Plan 
5. Grading Plan 
6. Plan and Profile of the Proposed Sanitary Improvements 
7. Applicable City of Wilsonville Detail Drawings 
8. Traffic Control Plan 

 
Consultant shall prepare, in collaboration with City Project Manager, Project Special Provisions 
for Project based on 2018 ODOT Standard Specifications and current Wilsonville Public Works 
Standards.  City will provide standard Wilsonville Special Provisions for inclusion in the Project 
Special Provisions. 
 
City will add 60% plan review comments to comment log.  Consultant shall update comment log 
by providing a response to each comment and submit with the 90% construction documents. 
 
Deliverables 
The Project deliverables will include: 

1. Comment log with Consultant responses to each comment. 
2. 60% plan set in half-size (11”x17”) electronic (PDF) format. 
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3. 60% Project Special Provisions. 
4. 60% bid schedule and bid item descriptions. 
5. 60% Engineer’s construction cost estimate. 

 
Task 6.2 – 60% Design Review Meeting 
Consultant shall schedule, facilitate, and prepare agendas, meeting materials, and minutes for 
two (2) meetings: A 60% design review meeting after submittal of 60% design to City and a 
meeting to review of City 60% review comments.  Meetings may be held virtually or at 
Wilsonville City Hall. 
 
Deliverables 
The Project deliverables will include: 

1. Project Team Meeting agendas and meeting materials two (2) business days prior to 
meeting date. 

2. Project Team Meeting minutes. 
 
Task 6.3 – 90% Design Plans and Bid Documents 
Consultant shall prepare a complete set of 90% plans, Project Special Provisions, and cost 
estimate based on comments received during the 60% design review meetings.  City will add 
90% plan review comments to comment log.  Consultant shall update comment log by 
providing a response to each comment and submit with the 100% construction documents. 
 
Deliverables 
The Project deliverables will include: 

1. Updated comment log with Consultant responses to each comment. 
2. 90% plan set in half-size (11”x17”) electronic (PDF) format. 
3. 90% Project Special Provisions. 
4. 90% bid schedule and bid item descriptions. 
5. 90% Engineer’s construction cost estimate. 

 
Task 6.4 – 90% Design Review Meeting 
Consultant shall schedule, facilitate, and prepare agendas, meeting materials, and minutes for 
one (1) 90% design review meeting after receipt and review of City 90% review comments.  
Meeting may be held virtually or at Wilsonville City Hall. 
 
Deliverables 
The Project deliverables will include: 

1. Project Team Meeting agenda and meeting materials two (2) business days prior to 
meeting date. 

2. Project Team Meeting minutes. 
 

Task 6.5 – 100% Design Plans and Bid Documents 
Following the review of the 90% Design Plans. Consultant will make any revisions based on 
comments received from the City and resubmit the 100% Design, Bid Sheet, Project Special 
Provisions and Engineer’s Construction Cost Estimate for bidding. 
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Deliverables 
The Project deliverables will include: 

1. Updated comment log with Consultant responses to each comment. 
2. Final engineering plan set in both full size (22”x34”) and half-size (11”x17”) electronic 

(PDF) format digitally stamped and signed by a Professional Engineer registered in the 
state of Oregon. 

3. Final Project Special Provisions. 
4. Final bid schedule and bid item descriptions. 
5. Final Engineer’s construction cost estimate. 

 
Task 6.6 – Bidding Assistance 
Consultant shall coordinate with City in the preparation of bid documents for construction.  The 
City will prepare, print, and distribute construction bid documents and be the main point of 
contact for all bidders during the bidding process. Consultant shall prepare response to 
potential construction contractor and supplier technical questions about the plans and 
specifications at the request of the City.  Consultant shall review any addenda necessary to 
clarify the construction bid documents upon request. 
 
After contract award, Consultant shall produce conformed construction documents by 
incorporating issued addenda from the bidding process and update Project plans and Project 
Special Provisions. 
 
Deliverables 
The Project deliverables will include: 

1. Written responses addressing technical questions during bidding process, as needed. 
2. Construction bid document addenda review comments, as needed. 
3. Conformed construction documents, including: 

a. Plan set in half-size (11”x17”) electronic (PDF) format. 
b. Project Special Provisions in electronic (PDF) format. 

 
Phase 2 – Construction Engineering Services 
 
Task 7 – Construction Engineering 
The objective is to provide construction phase services to assist the City and ensure successful 
construction of the improvements, projected to occur in 2027. 
 
Task 7.1 – Meetings 
Consultant will attend the Project’s pre-construction meeting and construction meetings to be 
scheduled by the City and to be held at Wilsonville City Hall, 29799 SW Town Center Loop East, 
Wilsonville, OR. 
 
Deliverables 
The Project deliverables will include: 
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1. Project Team Meeting agendas and meeting materials two (2) business days prior to 
meeting date. 

2. Project Team Meeting minutes. 
 
Task 7.2 – Construction Surveying 
Consultant will provide the following construction surveying: 

1. QA/QC of contractor-provided construction stakes and marks that establish the lines, 
grades and slopes for pipe alignment. 

2. Field mark location of existing monument boxes during construction. 
3. Qualify control construction survey work as directed by the City. 
4. All construction surveying will be coordinated with the Consultant and City. 

 
Deliverables 
The Project deliverables will include: 

1. Copies of Consultant staking requests. 
2. Copies of staking maps. 
3. Copies of cut sheets and field notes. 

 
Task 7.3 – Project Construction  

1. Consultant shall review and approved submittals by the contractor upon request by the 
City. 

2. Consultant or sub-consultants will conduct periodic site visits as necessary. 
3. Consultant shall clarify construction plans or contract documents upon request by the 

City. 
4. Consultant shall review Requests For Information (RFIs), Construction Contract Change 

Orders, and respond to Clarifications from the contractor upon request by the City. 
5. Consultant shall produces changes to the plans as needed for reasons including changes 

in field conditions, conflicts, or changes to the plans authorized by the City. 
 
Task 7.4 – Construction Inspection 
Consultant shall provide a qualified and experienced construction inspector to verify 
conformance with construction documents. 
 
Deliverables 
Consultant shall prepare and provide the City with daily inspection forms on approved forms. 
 
Task 7.5 – Post-Construction Monumentation 
Consultant, or sub-consultant, shall verify the disturbance (or non-disturbance) of existing 
monuments previously documented and recorded.  A post-construction survey shall be 
recorded with Washington County following construction and shall include all monuments 
replaced during construction and the verified locations of undisturbed monuments. 
 
Consultant or sub-consultant shall be responsible for resetting all monuments disturbed during 
construction. 
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Deliverables 
The Project deliverable will include: 

1. Post-construction survey (including map and narrative) recorded with the Washington 
County Surveyor’s Office. 

 
Task 7.6 – As-Built Survey and Drawings 
All elevations on record drawings shall be based on NAVD 88 Datum.  Consultant shall prepare a 
Post-Construction Record of Survey to meet the requirement of ORS 209.155.  The Post-
Construction Survey will include the locations and description of all survey monuments that 
were disturbed or destroyed during construction, re-setting of destroyed monuments, visible 
utility structures (manholes), invert elevations on sanitary sewer structures and survey control 
network. 
 
Consultant will perform the following services: 

1. Survey the ‘As-built’ project improvements. 
2. Prepare ‘As-built’ plans based on the survey data. 
3. Submit the ‘As-built’ plans to the City for review and comment. 

 
Deliverables 
The Project deliverables include: 

1. Preliminary as-built plan set in printed, half size (11”x17”) paper, 3 copies and electronic 
(PDF) format. 

2. Final as-built plan set in both full size (22”x34”) and half size (11”x17” electronic (PDF) 
format, digitally stamped and signed by a Professional Engineer registered in the state 
of Oregon. 

3. AutoCAD copy (current version) of final as-built plan sent and as-built topographic 
survey. 

 
City Responsibilities 

1. Provide electronic copies of City’s Current Public Works Standards, City Modifications to 
the 2018 ODOT Special Provisions, Sanitary Sewer Collection System Master Plan, and 
Basalt-Coffee Creek Sewer Concept Plan. 

2. Provide as-built record drawings and/or electronic information (if available) for adjacent 
projects and other pertinent information to the Consultant upon request. 

3. Provide specific City of Wilsonville Project provisions. 
4. Print and distribute bid documents. 
5. Advertise Project for bidding. 
6. Act as point of contact for bidder questions and requests for information. 
7. Evaluate bids, audits and contract award. 
8. Process Charge Order Requests (COR), Work Change Directives (WCD), and Change 

Orders (CO). 
9. Review and process monthly pay estimates for construction contract. 
10. Schedule and host weekly construction meetings. 

 
III. Minimum Qualifications 
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To be considered for award of the contract for this Project, each Proposer shall demonstrate the 
following minimum criteria as part of their Proposal. 

1. Proposer’s project team shall include a State of Oregon Registered Professional 
Engineer. 

2. Proposer shall demonstrate a minimum of ten (10) years’ experience providing the types 
of services described within the Scope of Work of this Request for Proposals for public 
agencies. 

3. Proposer shall not have a record of substandard workmanship, as verified by the City by 
communication with licensing authorities, former clients and references, and other 
means as the City deems appropriate. 

 
4. Ability to provide Certificate of Insurance meeting the City’s current insurance 

requirements. 
 
IV. Proposal Requirements 
Proposers shall prepare and submit Proposals in accordance with the requirements stated within 
this RFP.  Adherence to these requirements will ensure a fair and objective analysis of submitted 
Proposals.  Proposals should provide a clear, concise description of the Proposer’s capabilities to 
satisfy the requirements of this RFP.  Emphasis should be placed on completeness, brevity, and 
clarity of content.  Failure to comply with or complete any part of the RFP may result in rejection 
of the Proposal.  The ability to follow these instructions demonstrates attention to detail. 
 
Proposal Format 
Proposals shall be typewritten with a standard body text font (e.g. Calibri, Times New Roman, 
Garamond) of at least 12-point.  Proposals shall be preferably double-sided and stapled once or 
bound in the upper left-hand corner.  The City requests that submittal materials contain post-
consumer recycled content and are readily recyclable.  The City discourages the use of materials 
that cannot be readily recycled, such as PVC binders, spiral bindings, and plastic or glossy covers 
or dividers.  One page is considered to be one side of a single 8½" x 11" sheet. 
 
Proposals shall be organized in accordance with the listed Proposal contents and shall not exceed 
10 total sheet (20 total pages).  Supporting Information, as defined below, shall be provided in a 
separate section at the end of the Proposal, and not counted in the page limit requirements.  
A front cover sheet and one-page table of contents are not counted in the page limit 
requirements. 
 
Proposals exceeding the specified number of pages or text font size may be considered non-
responsive and the Proposal may be rejected.  Pages exceeding the maximum page limit may not 
be reviewed. 
 
Introductory Letter 
The introductory letter should address the consultant’s willingness and commitment, if selected, 
to provide the services offered and a description of why the Proposer believes it should be 
selected. 
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The letter shall be addressed to the City’s Project Manager and include the name of the firm, as 
well as the printed name, title, telephone number, and email address of the officer authorized to 
represent the consultant in any correspondence, negotiations, and signing of any contract that 
may result.  Include the address of the office that will be providing the service and the project 
manager’s name, title, telephone number, and e-mail address.  The Proposer’s federal and state 
tax ID numbers and the state of incorporation, if applicable, shall also be included.  The letter 
must be signed by the Proposer, if an individual, or by a legal representative of the Proposer’s 
entity, authorized to bind the entity in contractual matters. 
 
The letter of interest shall specifically stipulate the following statements: 

“Proposer has received and examined, as part of the Proposal, Addenda No. __ 
through __.  Proposer accepts all terms and conditions contained in the Request 
for Proposal and the Professional Services Agreement, except as otherwise 
specifically noted as an Exception in the Proposal.” 

“The submitted Proposal is valid for a period of ninety (90) days from the time and 
date Proposals are due.” 

“All materials and documents acquired or produced by the consultant in 
conjunction with the resulting contract shall be delivered to and become property 
of the City of Wilsonville, without restriction or limitation of future use.” 

 
Project Understanding 
Proposals shall demonstrate the consultant’s understanding of the Project by providing a clear 
and concise description of the Project, discussion of the anticipated primary issues and 
milestones, and identification of key stakeholders, based on the information provided in the RFP. 
 
Project Approach 
Proposals shall clearly define the tasks and activities necessary to meet the objectives outlined 
in the Scope of Work of the RFP.  Each Proposer should demonstrate knowledge of the type of 
work requested, ability to solve the anticipated Project issues, and ability to offer innovative 
ideas.  Proposer’s ability to expeditiously complete the work should be made evident.  The 
Proposal should include the following: 

1. Describe overall approach to project management. 

2. Describe Proposer’s approach and methodology for preparing project cost estimates, 
including the services being solicited by the RFP, as well as the cost of permits, 
acquisitions, and construction. 

3. Describe approach to organize and accomplish each of the tasks and activities of this RFP, 
including addressing the anticipated primary issues and milestones. 

4. Identify Proposer’s specific team members, including key sub-consultants, and resources 
assigned to each task and activity of the RFP. 

5. Describe Proposer’s approach to complete the tasks and activities of this RFP in a timely 
manner and control costs. 
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6. Describe Proposer’s approach to unanticipated issues that may arise during the Project. 

7. Describe Proposer’s quality assurance and quality control procedures to be implemented 
on this Project. 

8. Describe Proposer’s approach and abilities to interact and engage stakeholders. 

9. Identify and describe the deliverables that will result from each task and activity. 

10. Identify key points of input and review with City staff. 
 
Proposer’s Experience 
Proposals shall provide a brief work history of consultant’s and any key sub-consultant’s projects 
entailing the same type of work being requested.  Emphasis should be placed on local projects 
for public agencies where possible.  The Proposal should include the following: 

1. Describe the consultant’s and key sub-consultant’s firm size, office locations, and relevant 
capabilities and resources to be utilized on this Project. 

2. Describe consultant and key sub-consultants’ work experience that correspond with the 
Project needs, as identified in this RFP. 

3. Provide at least three (3) examples of projects completed by Proposer for public agencies 
within the last five (5) years that best characterize Proposer’s experience with the work 
being requested, work quality, and cost control, describing each by project name, type, 
location, and date. 

• Include the public agency name and the name, address, telephone number, and 
email of the current contact person for each project, where possible. 

• Identify what role, if any, each team member who is proposed for this City Project 
(see Project Team Experience, below) played in each listed project. 

• Identify original and final contract costs for each listed project.  Explain any cost 
overruns and corrective actions taken. 

 
Project Team Experience 
Proposals shall identify the team to be assigned to the Project by name, describing each 
member’s qualifications and experience with completed projects relative to the requested 
services, including expertise regarding all tasks associated with the Scope of Work.  Each Proposal 
should include the following: 

1. Identify by name and title the project principal, project manager, key staff, and any sub-
consultants or subcontractors to be assigned to this Project. 

2. Describe education, training, qualifications, registrations, certification, and relevant 
individual work experience of all key personnel, including sub-consultants, to be assigned 
to this Project. 

3. Identify the Project roles and responsibilities of all key personnel. 

4. Describe any attributes or expertise of key personnel uniquely situated for the requested 
services. 
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5. Describe the extent of principal and project manager involvement. 

6. Describe current and anticipated assignments and location of key personnel, including 
percentage of time devoted to other projects during performance of this Project. 

7. Estimate the percentage of time key personnel will be devoted to this Project for the 
duration of the Project, based on a 40-hour work week. 

 
Project Schedule 
Proposals shall include a proposed Project schedule identifying the duration and completion date 
of all tasks and milestones.  The schedule should reflect the anticipated final completion date 
stated in the Scope of Work.  If the schedule extends beyond the final completion date, the 
Proposal should include an explanation as to why the work cannot be completed within the 
proposed timeframe stated in the Scope of Work. 
 
Supporting Information 
Supporting materials may include graphs, full resumes, other references, charts, sample 
documents, and photos.  However, pertinent information should be covered in the body of the 
Proposal.  Supporting Information will not count toward the page limit, but brevity is encouraged.  
If there is no additional information to present in the Supporting Information, then state:  “There 
is no additional information we wish to present.” 
 
V. Proposal Submission 
Proposers shall submit five (5) copies of their written Proposals, sealed in an opaque envelope, 
plainly marked “Request for Proposals – Coffee Creek - Day Road Sewer Extension,” and include 
the name and address of the Proposer.  Proposals shall be addressed and submitted to the 
following location by 2:00 p.m., Pacific Time, on Wednesday, April 15, 2026. 

City of Wilsonville 
Attn: Amy Maag, PE  

29799 SW Town Center Loop East 
Wilsonville, OR 97070 

Proposals must arrive at the issuing office on or before the listed time and date due.  Late 
Proposals will be returned unopened and without review.  Electronically mailed or faxed 
Proposals will not be accepted. 
 
VI. Proposal Evaluation and Selection 
A Selection Review Committee of at least three members will be appointed to evaluate the 
Proposals received.  Each committee member will independently evaluate each Proposal in 
accordance with the criteria stated in the Proposal Requirements section of this RFP. 
 
The City may also seek expert advice to help review Proposals.  Advisors to the Selection Review 
Committee may attend evaluation meetings and consultant presentations, evaluate the 
Proposals, and lend any such expertise to the process as requested by the City.  However, any 
such person that is contacted by the City for their expert advice shall not, from first being 
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contacted until the RFP process is completed or otherwise brought to an end, have 
communications with any Proposers regarding their Proposals or the RFP process. 
 
At any point during the evaluation process, the City is permitted to seek clarification of any 
Proposal. 
 
Written Evaluation 
Based on their evaluation, each member of the Selection Review Committee will score each 
Proposal according to the following scoring criteria.  Each member will rank, in descending order, 
each Proposal by total score. 
 

EVALUATION CRITERIA 

Criteria Maximum 
Score 

Introductory Letter Required 
Project Understanding 10 
Project Approach 30 
Proposer’s Experience 20 
Project Team Experience 40 
Project Schedule Required 
Total 100 Points 

 
In addition to the above weighted scoring criteria, feedback from provided references will also 
be considered and may be determinative in the selection process.  References will not be scored 
but will be considered and may be a deciding factor. 
 
Interview Evaluation 
If determined to be necessary or desirable by the City, finalists from the written evaluation may 
be invited to participate in an additional interview evaluation process.  The number of finalists 
will be determined by the Selection Review Committee.  The interview evaluation process will 
provide an opportunity for Proposers to make a presentation to clarify their Proposal and for the 
Selection Review Committee to ask additional questions related to the Proposal and Scope of 
Work.  The City will notify finalists of the interview evaluation time and location and allow for a 
reasonable period of time for finalists to prepare presentations. 
 
After the interviews, each member of the Selection Review Committee will re-evaluate and re-
score each finalist interviewed according to the Evaluation Criteria.  Each member will rank, in 
descending order, each interview by total score. 
 
Successful Proposer Determination 
The Proposer with the highest overall ranking, as determined by the Selection Review 
Committee, shall be identified as the Successful Proposer.  Depending on the number of 
Proposers and the point spread among Proposals, the Selection Review Committee may 
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determine that an interview evaluation is needed to determine the Successful Proposer.  Those 
Proposers selected for interviews will be based on the Proposals with the highest overall ranking. 
 
If interviews are conducted, the Successful Proposer will be determined based on the adjusted 
post- interview score and ranking in accordance with the Evaluation Criteria.  The Proposer with 
the highest overall adjusted ranking, as determined by the Selection Review Committee, shall be 
identified as the Successful Proposer. 
 
The City reserves the right to perform additional investigations of any Proposer, including 
communication with licensing authorities, former clients and references, and other means as the 
City deems appropriate, and may reject any Proposal upon finding a record of Proposer’s 
substandard workmanship. 
 
The Selection Review Committee shall determine the final ranking of Proposers, and the 
Committee’s decision is final.  Upon determination of the Successful Proposer and performance 
of additional investigations, the City will issue a Notice of Intent to Award letter notifying all 
Proposers of the City’s selection of a Successful Proposer and protest procedures. 
 
The City reserves the right to negotiate a final contract that is in the best interest of the City.  
With regards to the Professional Services Agreement, the City will only negotiate those provisions 
that were noted as Exceptions in the Proposal.  The City will attempt to reach a final agreement 
with the Successful Proposer.  The City may, in its sole discretion, terminate negotiations and 
reject the Proposal in the event agreement cannot be reached.  The City may then attempt to 
reach final agreement with the next highest ranked Proposer, and so on with the remaining 
Proposers, until an agreement is reached.  In the alternative, the City may at any time elect to 
reject all Proposals and begin the RFP process over. 
 
After the City has reached final agreement with the Proposer, the Selection Review Committee 
will make a recommendation to the Wilsonville City Council, for contracts over $100,000.  The 
Wilsonville City Council will then make the final contract award decision. 
 
Award Protest 
A Proposer believing to have been adversely affected or aggrieved by the selection of the 
Successful Proposer may submit a protest to the City in accordance with OAR 137-048-0240.  The 
protest must be in writing and submitted to: 

City of Wilsonville 
Attn: Amy Maag, PE  

29799 SW Town Center Loop East 
Wilsonville, OR 97070 

OR 

Amaag@wilsonvilleoregon.gov 

Award protests shall include “Coffee Creek - Day Road Sewer Extension – Award Protest” in the 
subject line or written on the front of the envelope.  The written protest must be received by the 
City no later than seven (7) calendar days after the date the Notice of Intent to Award letter was 
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issued.  The protest should demonstrate that all higher ranked Proposers failed to meet the 
requirements of the RFP or are not qualified to perform the services described in the RFP.  
Protests received after the submittal deadline will not be considered. 
 
No contract associated with the RFP will be awarded until any protests have been resolved.  The 
City will evaluate and resolve all award protests submitted before the deadline within a 
reasonable time following receipt of the protest.  The City will promptly issue a written decision 
on the protest to the Proposer who submitted the protest.  If the City’s written decision on the 
protest results in a change to the RFP, the City shall cancel the Notice of Intent to Award, revise 
the RFP documents accordingly, and solicit for new Proposals.  The City’s decision regarding the 
protest is final and concludes the administrative appeals process. 
 VII. Schedule 
The following is the anticipated timeline for receiving and evaluating Proposals and awarding a 
contract to the most qualified firm or individual.  This schedule is subject to change as additional 
time is needed. 

 Advertise Request for Proposals March 25, 2026 

 RFP Change Request Deadline April 8, 2026, 5:00 p.m.   

 RFP Question Submission Deadline April 8, 2026, 5:00 p.m.   

 Addenda Issuance Deadline April 10, 2026   

 Proposals Due April 15, 2026, 2:00 p.m.  

 Evaluation of Proposals Complete April 24, 2026 

 Notice of Intent to Award April 24, 2026 

 Award Protest Deadline May 11, 2026, 5:00 p.m.   

 City Council Award June 1, 2026, 7:00 p.m.  

 Notice of Award June 2, 2026 
 VIII. Pre-Proposal Meeting 
There will be no pre-submittal meeting or site visit scheduled for this RFP. IX. RFP Documents 
Request for Proposal (RFP) documents may be obtained at Wilsonville City Hall, located at 29799 
SW Town Center Loop East, Wilsonville, Oregon 97070.  The City of Wilsonville shall not be held 
responsible for the delivery of the documents.  Contact Candi Garrett at (503) 570-1564 to obtain 
RFP documents by mail. 
 
RFP documents can also be downloaded at www.questcdn.com, Project #10120543.  For any 
assistance with free registration or downloading, contact QuestCDN customer service at 
(952) 233-1632. 
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X. Project Manager 
The City’s Project Manager shall be the sole point of contact for all questions, concerns, and 
protests.  The Project Manager for this Project is: 

 Amy Maag, PE Contact at: 
 Development Engineering Manager 503-570-1566 
 Wilsonville Engineering Division amaag@wilsonvilleoregon.gov 
 
XI. RFP Questions 
Proposers shall direct all questions regarding RFP documents in writing or by email to: 

City of Wilsonville 
Attn: Amy Maag, PE 

29799 SW Town Center Loop East 
Wilsonville, OR 97070 

OR 

amaag@wilsonvilleoregon.gov 

All questions shall include “Coffee Creek - Day Road Sewer Extension – RFP Questions” in the 
subject line or written on the front of the envelope and be submitted in writing by 5:00 p.m., 
Pacific Time, on April 8, 2026.  Questions and answers will be provided by email to all firms on 
the RFP holders list. 
 
Access to the City’s Project Manager for telephone calls, emails, or other communication will be 
unrestricted during the RFP preparation period up until 5:00 p.m., Pacific Time, on April 8, 2026.  
During this time, Proposers are encouraged to ask as many questions as needed to prepare a 
viable Proposal.  Questions submitted after 5:00 p.m., Pacific Time, on April 8, 2026 will not be 
addressed. 
 
For the sake of fairness, Proposers are not to contact any City staff or official other than the 
Project Manager concerning this RFP.  Contact with any other City staff or official concerning this 
RFP will be grounds for disqualification. 
 
Proposers are hereby notified that verbal communication may not be relied upon as official 
communication concerning this RFP.  Only answers to those questions responded to by the 
Project Manager via email or by written addendum may be relied upon. 
 
XII. General RFP Information 
Changes to the RFP Solicitation by Addenda 
The City reserves the right to make changes to the RFP by written addendum, which shall be 
issued by email format only to all those who have obtained the RFP documents by pick-up, 
standard mail, or download at www.questcdn.com. 
 
All addenda shall have the same binding effect as though contained in the main body of the RFP 
and Scope of Work. 

http://www.questcdn.com/
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No addenda will be issued later than April 10, 2026, except by an addendum, if necessary, 
postponing the date for receipt of Proposals or withdrawing the RFP altogether. 
 
Each Proposer is responsible for obtaining all addenda prior to submitting a Proposal and shall 
acknowledge in the Proposal receipt of each addendum as part of the Proposal.  Failure to 
acknowledge receipt of all addenda as part of the Proposal may result in rejection of the Proposal. 
 
Confidentiality 
All information submitted by Proposers (excluding profit and loss statements supplied for review 
of Proposer’s _______________, which should be marked confidential if the Proposer wishes it 
to be treated as such, and which shall remain the Proposer’s property and be returned to 
Proposer) shall become and remain the property of the City and, as such, is considered public 
information and subject to disclosure pursuant to the Oregon Public Records Act, except such 
portions of the Proposals for which the Proposer requests exception from disclosure as being 
proprietary information exempt from disclosure, consistent with Oregon law.  If a Proposal 
contains any information that is considered a trade secret under ORS 192.501(2), each sheet of 
such information must be marked with the following legend: 

“This data constitutes a trade secret and shall not be disclosed except in 
accordance with the Oregon Public Records Law, ORS Chapter 192.” 

Identifying the Proposal in whole as a trade secret is not acceptable.  Failure to identify a portion 
of the Proposal as a trade secret shall be deemed a waiver of any future claim of that information 
as a trade secret.  Nondisclosure of documents or any portion of a document submitted as part 
of a Proposal may depend upon official or judicial determinations made pursuant to the Oregon 
Public Records Law. 
 
The City will make available to any person requesting information through the City processes for 
disclosure of public records, any and all information submitted as a result of this RFP not 
exempted from disclosure without obtaining permission from any Proposer to do so after the 
Notice of Intent to Award has been released. 
 
The City accepts no liability for the inadvertent or unavoidable release of any confidential 
information submitted.  If a public record request is made for material marked as proprietary, 
the City will attempt to notify the impacted Proposer prior to the deadline for release of the 
material but will not defend against any legal challenge for release.  Therefore, claims arising out 
of any public record request for such information shall be at the Proposer’s sole expense, if the 
Proposer wishes to deny or withhold the information. 
 
Cancellation 
The City reserves the right to cancel this RFP or the contract award at any time before execution 
of the contract by both parties, if cancellation is deemed to be in the best interest of the City.  In 
no event shall the City have any liability for the cancellation of a contract award. 
 
Late Proposals 
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All Proposals that are not received by the Proposal Due Date and Time will not be considered and 
will be returned unopened to the Proposer.  Electronically mailed or faxed Proposals will not be 
accepted.  Delays due to mail and/or delivery handling, including but not limited to delays within 
the City’s internal distribution systems, do not excuse the Proposer’s responsibility for submitting 
the Proposal to the correct location by the Proposal Due Date. 
 
Disputes 
In case of any doubt or differences of opinion as to the items or services to be furnished 
hereunder, or the interpretation of the provisions of the RFP, the decision of the City shall be 
final and binding upon all parties. 
 
Proposer Certifications 
By the act of submitting a Proposal in response to this RFP, the Proposer certifies that: 

1. Proposer has carefully examined all RFP documents, including the draft Professional 
Services Agreement (attached as Attachment A), all addenda, and all other attachments, 
fully understands the RFP intent, is able to perform all tasks as described in the Scope of 
Work of this RFP, and the Proposal is made in accordance therewith.  Except as otherwise 
noted as part of the Proposal, Proposer certifies that Proposer is ready, willing, and able 
to comply with all terms of the attached Professional Services Agreement. 

2. Proposer is familiar with the local conditions under which the work will be performed. 

3. The Proposal is based upon the requirements described in the RFP, without exception, 
unless clearly stated in the response. 

4. Proposer accepts all of the terms of the City’s Professional Services Agreement and 
warrants that Proposer will fully meet all of the insurance requirements contained 
therein.  If Proposer wishes to amend or modify any terms of the Professional Services 
Agreement, such amendment or modification must be stated in particularity in the 
Proposal.  Proposed changes to the draft Professional Services Agreement not stated at 
the time of Proposal submission will not be considered.  Changes stated will be considered 
but may not be agreed upon by the City for contract award.  If the City does not agree 
with such noted changes, Proposer may withdraw the proposed change or the entire 
Proposal and the City may elect to award to the next highest ranked Proposer. 

5. Proposer certifies, and in the case of sole proprietorship, partnership, or corporation, 
each party thereto certifies as to its own organization, under penalty of perjury, that to 
the best of Proposer’s knowledge and belief, no elected official, employee, or person 
whose salary is payable in whole or part by the City has a direct or indirect financial 
interest in the Proposal, or in the services to which it relates, or in any of the profits 
thereof, other than as fully described in the Proposer’s response to this solicitation. 

6. Proposer has examined all parts of the RFP, including all requirements and contract terms 
and conditions thereof, and if its Proposal is accepted, the Proposer shall accept the 
contract documents thereto, unless substantive changes are made in same without the 
approval of the Proposer. 
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7. Proposer, if an individual, is of lawful age; is the only one interested in this Proposal; and 
no person, firm, or corporation, other than that named, has any interest in the Proposal, 
or in the proposed contract. 

8. Proposer has quality experience providing the types of services and duties as described 
within the Scope of Work of this RFP. 

Proposer shall also certify Proposer’s state of residence. 

 
Nondiscrimination 
By the act of submitting a Proposal in response to this RFP, the Proposer certifies, under penalty 
of perjury, that the Proposer has not discriminated, and will not discriminate, against 
minorities, women, emerging small business enterprises, or business enterprises that are 
owned or controlled by or that employ a disabled veteran in obtaining any required 
subcontracts. 
 
Competition 
Prospective Proposers are encouraged to comment, either with their Proposals or at any other 
time, in writing, on any specification or requirement within this RFP which the Proposer believes 
will inordinately limit competition. 
 
RFP Protests and Change Requests 
A prospective Proposer may protest anything contained in the RFP documents and request a 
supporting change to any provision, specification, or contract term contained in the RFP 
documents by submitting a written request to: 

City of Wilsonville 
Attn: Amy Maag, PE 

29799 SW Town Center Loop East 
Wilsonville, OR 97070 

OR 

amaag@wilsonvilleoregon.gov 

All change requests shall include “Coffee Creek - Day Road Sewer Extension – Change Request” 
in the subject line or written on the front of the envelope and be submitted, in writing, by 5:00 
p.m., Pacific Time, on April 8, 2026.  Each request for change must specify the provisions, 
specifications, or contract terms of the RFP in question and contain reasons for the requested 
change and any proposed changes. 
 
All protests shall include “Coffee Creek - Day Road Sewer Extension – RFP Protest” in the subject 
line or written on the front of the envelope and be submitted, in writing, by 5:00 p.m., Pacific 
Time, on May 11, 2026.  Each protest must specify the provisions, specifications, or contract 
terms of the RFP in question and contain reasons for the protest. 
 
The City will evaluate and resolve all protests and related change requests submitted before the 
listed time and date due within a reasonable time following receipt of the protest.  The City will 
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issue a written decision on the protest to the Proposer who submitted the protest.  Changes that 
are accepted by the City shall be issued in the form of an addendum to the RFP. 
 
Proposal Liability 
Proposers responding to this RFP do so solely at their expense, and the City is not responsible for 
any Proposer expenses associated with the RFP.  By proposing, Proposers agree that doing so is 
at their own risk and the City shall have no liability related thereto.  Finalists invited to participate 
in interview evaluations are responsible for scheduling and paying for their own travel 
arrangements.  The City is not liable for any cost incurred by a Proposer in protesting any portion 
of the RFP documents or the City’s selection decision. 
 
City Requests for Clarification, Additional Research, and Revisions 
The City reserves the right to obtain clarification of any portion of a Proposal or to obtain 
additional information necessary to properly evaluate a particular Proposal.  Failure of a Proposer 
to timely respond to such a request for additional information or clarification may result in a 
finding that the Proposer is non-responsive and consequent rejection of the Proposal. 
 
The City may obtain information from any legal source for clarification of any Proposal.  The City 
need not inform the Proposer of any intent to perform additional research in this respect or of 
any information thereby received. 
 
The City may perform, at its sole option, investigations of any Proposer.  Information may include, 
but shall not necessarily be limited to, current litigation and contracting references.  All such 
documents, if requested by the City, become part of the public record and may be disclosed 
accordingly. 
 
The City reserves the right to request revisions of any Proposal after the date and time due and 
before award for the purpose of obtaining best and final offers. 
 
Rejection of Proposals 
The City reserves the right to reject any or all irregularities or omissions in Proposals submitted 
in response to this RFP to the extent it is determined to be in the best interest of the City to do 
so.  Furthermore, the City reserves the right to reject any or all Proposals or portions thereof 
submitted in response to this RFP.  Proposals may be rejected for one or more of the following 
reasons, including but not limited to: 

1. Failure of the Proposer to adhere to one or more of the provisions established in the RFP. 

2. Failure of the Proposer to submit a Proposal in the format specified herein. 

3. Failure of the Proposer to submit a Proposal within the time requirements established 
herein. 

4. Failure of the Proposer to adhere to ethical and professional standards before, during, or 
following the Proposal process. 

5. Failure to provide information that is specifically requested in this RFP. 
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The City may reject any Proposal not in compliance with all prescribed public procurement 
procedures and requirements, and may reject for good cause any or all Proposals upon a finding 
by the City that it is in the public interest to do so. 
 
Modification or Withdrawal of Proposal by Proposer 
A Proposal may not be modified, withdrawn, or canceled by the Proposer following the time and 
date the Proposals are due.  Proposals submitted early may be modified or withdrawn only by 
notice to the City, at the Proposal submittal location, prior to the time and date the Proposals are 
due.  Such notice shall be submitted to the Project Manager, in writing, executed and signed by 
a duly authorized representative of the firm/individual submitting the Proposal.  All such 
communication shall be so worded as not to reveal the contents of the original Proposal. 
 
Withdrawn Proposals may be resubmitted prior to the time and date the Proposals are due, 
provided that they are then fully in conformance with the RFP. 
 
Duration of Proposal 
Proposal prices, terms, and conditions shall be firm for a period of at least ninety (90) days from 
the time and date Proposals are due.  Proposals shall not be subject to future price escalation or 
changes of terms during the ninety (90) day period. 
 
Local and Federal Requirements 
The City of Wilsonville intends to select a consultant in accordance with OAR 137-048-0220 and 
the City’s municipal code.  Selection of a consultant under this process is not a guarantee of a 
contract award, nor is the award of a contract for any portion of the Work a guarantee of award 
of a contract for any subsequent work.  All work is subject to budgetary and funding constraints 
of the City of Wilsonville. 
 
The selected consultant shall comply with all federal, state, and local laws, regulations, executive 
orders, and ordinances applicable to the work under this contract, including, without limitation, 
the provisions of:  (i) Title VI of the Civil Rights Act of 1964; (ii) Section V of the Rehabilitation Act 
of 1973; (iii) the Americans with Disabilities Act of 1990 and ORS 659.425; (iv) all regulations and 
administrative rules established pursuant to the foregoing laws; and (v) all other applicable 
requirements of federal and state civil rights and rehabilitation statutes, rules, and regulations. 
 
The selected consultant is subject to the Oregon Workers Compensation Law and shall comply 
with ORS 656.017, which requires the provision of Workers Compensation coverage for all 
employees working under this contract.  The City of Wilsonville’s programs, services, 
employment opportunities, and volunteer positions are open to all persons without regard to 
race, religion, color, national origin, sex, sexual orientation, gender identity, age, marital status, 
disability, or political affiliation. 
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Contract No. 26472-0 
CIP No. 2115 

 
CITY OF WILSONVILLE 

PROFESSIONAL SERVICES AGREEMENT 
 
EXH A – Scope; EXH B – Rates 
This Professional Services Agreement (“Agreement”) for the Coffee Creek - Day Road Sewer 
Extension Project (“Project”) is made and entered into on ____________________ (“Effective Date”) 
by and between the City of Wilsonville, a municipal corporation of the State of Oregon, the Urban 
Renewal Agency of the City of Wilsonville, a political subdivision of the State of Oregon 
(hereinafter referred to as the “City”), and ______________________________, a(n) 
_______________ [corporation/LLC] (hereinafter referred to as “Consultant”). 
 

RECITALS 
 
WHEREAS, the City requires services which Consultant is capable of providing, under terms and 
conditions hereinafter described; and 
 
WHEREAS, Consultant represents that Consultant is qualified to perform the services described 
herein on the basis of specialized experience and technical expertise; and 
 
WHEREAS, Consultant is prepared to provide such services as the City does hereinafter require. 
 
NOW, THEREFORE, in consideration of these mutual promises and the terms and conditions set 
forth herein, the parties agree as follows: 
 

AGREEMENT 
 
Section 1.  Scope of Work 
 
Consultant shall diligently perform the professional design and coordination services of a new 
sanitary sewer main located on Southwest Day Road from the existing location on Southwest Garden 
Acres Road to the intersection of Southwest Day Road and Southwest Boones Ferry Road in the City 
of Wilsonville, according to the requirements identified in the Scope of Work for the Project, attached 
hereto as Exhibit A and incorporated by reference herein (the “Services”). 
 
Section 2.  Term 
 
The term of this Agreement shall be from the Effective Date until all Services required to be 
performed hereunder are completed and accepted, or no later than June 30, 2027, whichever occurs 
first, unless earlier terminated in accordance herewith or an extension of time is agreed to, in writing, 
by the City. 
 
Section 3.  Consultant’s Services 
 

3.1. All written documents, drawings, and plans submitted by Consultant in conjunction 
with the Services shall bear the signature, stamp, or initials of Consultant’s authorized Project 
Manager. Any documents submitted by Consultant that do not bear the signature, stamp, or initials of 
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Consultant’s authorized Project Manager, will not be relied upon by the City. Interpretation of plans 
and answers to questions regarding the Services or Scope of Work given by Consultant’s Project 
Manager may be verbal or in writing, and may be relied upon by the City, whether given verbally or 
in writing. If requested by the City to be in writing, Consultant’s Project Manager will provide such 
written documentation. 
 

3.2. Consultant will not be deemed to be in default by reason of delays in performance due 
to circumstances beyond Consultant’s reasonable control, including, but not limited to, strikes, 
lockouts, severe acts of nature, or other unavoidable delays or acts of third parties not under 
Consultant’s direction and control (“Force Majeure”). In the case of the happening of any Force 
Majeure event, the time for completion of the Services will be extended accordingly and 
proportionately by the City, in writing, but the City will not be responsible for any additional costs as 
a result of the Force Majeure event. Lack of labor, supplies, materials, or the cost of any of the 
foregoing shall not be deemed a Force Majeure event. 
 

3.3. The existence of this Agreement between the City and Consultant shall not be 
construed as the City’s promise or assurance that Consultant will be retained for future services 
beyond the Scope of Work described herein. 
 

3.4. Consultant shall maintain the confidentiality of any confidential information that is 
exempt from disclosure under state or federal law to which Consultant may have access by reason of 
this Agreement. Consultant warrants that Consultant’s employees assigned to the Services provided 
in this Agreement shall be clearly instructed to maintain this confidentiality. All agreements with 
respect to confidentiality shall survive the termination or expiration of this Agreement. 
 
Section 4.  Compensation 
 

4.1. Except as otherwise set forth in this Section 4, the City agrees to pay Consultant on a 
time and materials basis, guaranteed not to exceed ______________________________ Dollars 
($______), for performance of the Services (“Compensation Amount”). Any compensation in excess 
of the Compensation Amount will require an express written Addendum to be executed between the 
City and Consultant. Consultant’s Rate Schedule is set forth in Exhibit B, attached hereto and 
incorporated by reference herein. 
 

4.2. During the course of Consultant’s performance, if the City, through its Project 
Manager, specifically requests Consultant to provide additional services that are beyond the Scope of 
Work described on Exhibit A, Consultant shall provide such additional services and bill the City at 
the hourly rates outlined on Consultant’s Rate Schedule, as set forth in Exhibit B. Any additional 
services beyond the Scope of Work, or any compensation above the amount shown in Subsection 4.1, 
requires a written Addendum executed in compliance with the provisions of Section 20. 

 
4.3. Except for amounts withheld by the City pursuant to this Agreement, Consultant will 

be paid for Services for which an itemized invoice is received by the City within thirty (30) days of 
receipt, unless the City disputes such invoice. In that instance, the undisputed portion of the invoice 
will be paid by the City within the above timeframe. The City will set forth its reasons for the disputed 
claim amount and make good faith efforts to resolve the invoice dispute with Consultant as promptly 
as is reasonably possible. 
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4.4. The City will be responsible for the direct payment of required fees payable to 

governmental agencies, including, but not limited to, plan checking, land use, zoning, permitting, and 
all other similar fees resulting from this Project, that are not specifically covered by Exhibit A. 
 

4.5. Consultant’s Compensation Amount and Rate Schedule are all-inclusive and include, 
but are not limited to, all work-related costs, expenses, salaries or wages, plus fringe benefits and 
contributions, including payroll taxes, workers’ compensation insurance, liability insurance, profit, 
pension benefits and similar contributions and benefits, technology and/or software charges, 
licensing, trademark, and/or copyright costs, office expenses, travel expenses, mileage, and all other 
indirect and overhead charges, including, but not limited to, the Oregon Corporate Activity Tax 
(CAT) and any tariffs. 
 
Section 5.  Prevailing Wages 
 
This is a contract for a Public Works Project subject to ORS 279C.800 to 279C.870. Therefore, not 
less than the current applicable state prevailing wage must be paid on this Project. Wage rates for this 
Project are those published by the Oregon Bureau of Labor and Industries (BOLI), entitled “Prevailing 
Wage Rates for Public Works Contracts,” effective January 5, 2026, and all subsequent amendments. 
The BOLI prevailing wage rate for public works contracts can be found at the following website: 
http://www.oregon.gov/boli/employers/pages/prevailing-wage-rates.aspx. Because this is a public works 
contract subject to payment of prevailing wages, each worker in each trade or occupation employed 
in the performance of the Services, either by Consultant, a subcontractor, or other person doing or 
contracting to do, or contracting for the whole or any part of the Services, must be paid not less than 
the applicable state prevailing wage for an hour’s work in the same trade or occupation in the locality 
where such labor is performed, in accordance with ORS 279C.838 and 279C.840, if applicable. 
Consultant must comply with all public contracting wages required by law. If applicable, Consultant 
and any subcontractor, or their sureties, shall file a certificate of rate of wage as required by 
ORS 279C.845. If the City determines at any time that the prevailing rate of wages has not been or is 
not being paid as required herein, it may retain from the moneys due to Consultant an amount 
sufficient to make up the difference between the wages actually paid and the prevailing rate of wages, 
and may also cancel the contract for breach. Consultant shall be liable to the workers affected for 
failure to pay the required rate of wage, including all fringe benefits under ORS 279C.840(5). If 
applicable, Consultant shall include a contract provision in compliance with this paragraph in every 
subcontract and shall require each subcontractor to include it in subcontract(s). 
 
Section 6.  City’s Rights and Responsibilities 
 

6.1. The City will designate a Project Manager to facilitate day-to-day communication 
between Consultant and the City, including timely receipt and processing of invoices, requests for 
information, and general coordination of City staff to support the Project. 
 

6.2. Award of this contract is subject to budget appropriation. Funds are approved for 
Fiscal Year 2025-26. If not completed within this fiscal year, funds may not be appropriated for the 
next fiscal year. The City also reserves the right to terminate this contract early, as described in 
Section 17. 
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Section 7.  City’s Project Manager 
 
The City’s Project Manager is Amy Maag. The City shall give Consultant prompt written notice of 
any re-designation of its Project Manager. 
 
Section 8.  Consultant’s Project Manager 
 
Consultant’s Project Manager is ___________________. In the event that Consultant’s designated 
Project Manager is changed, Consultant shall give the City prompt written notification of such re-
designation. Recognizing the need for consistency and knowledge in the administration of the Project, 
Consultant’s Project Manager will not be changed without the written consent of the City, which 
consent shall not be unreasonably withheld. In the event the City receives any communication from 
Consultant that is not from Consultant’s designated Project Manager, the City may request 
verification by Consultant’s Project Manager, which verification must be promptly furnished. 
 
Section 9.  Project Information 
 
Except for confidential information designated by the City as information not to be shared, Consultant 
agrees to share Project information with, and to fully cooperate with, those corporations, firms, 
contractors, public utilities, governmental entities, and persons involved in or associated with the 
Project. No information, news, or press releases related to the Project, whether made to 
representatives of newspapers, magazines, or television and radio stations, shall be made without the 
written authorization of the City’s Project Manager. 
 
Section 10.  Duty to Inform 
 
If at any time during the performance of this Agreement or any future phase of this Agreement for 
which Consultant has been retained, Consultant becomes aware of actual or potential problems, faults, 
or defects in the Project or Scope of Work, or any portion thereof; or of any nonconformance with 
federal, state, or local laws, rules, or regulations; or if Consultant has any objection to any decision 
or order made by the City with respect to such laws, rules, or regulations, Consultant shall give prompt 
written notice thereof to the City’s Project Manager. Any delay or failure on the part of the City to 
provide a written response to Consultant shall neither constitute agreement with nor acquiescence to 
Consultant’s statement or claim, nor constitute a waiver of any of the City’s rights. 
 
Section 11.  Subcontractors and Assignments 
 

11.1. Consultant shall not subcontract with others for any of the Services prescribed herein, 
assign this Agreement, or assign any of Consultant’s rights acquired hereunder without obtaining 
prior written approval from the City, which approval may be granted or denied in the City’s sole 
discretion. Any attempted assignment of this Agreement without the written consent of the City will 
be void. 
 

11.2. Some Services may be performed by persons other than Consultant, provided 
Consultant advises the City of the names of such subcontractors and the work which they intend to 
perform, and the City specifically agrees in writing to such subcontracting. For all Services performed 
under subcontract to Consultant, as approved by the City, Consultant shall only charge the 
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compensation rates shown on the approved Rate Schedule (Exhibit B). Rate schedules for named or 
unnamed subcontractors, and Consultant markups of subcontractor billings, will only be recognized 
by the City as set forth in Consultant’s Rate Schedule, unless documented and approved, in writing, 
by the City pursuant to a modification to Consultant’s Rate Schedule, per Section 20 of this 
Agreement. In all cases, processing and payment of billings from subcontractors is solely the 
responsibility of Contractor. References to “subcontractor” in this Contract mean a subcontractor at 
any tier. 
 

11.3. Unless otherwise specifically provided by this Agreement, a written consent granted 
in accordance with Section 11.1, or a valid amendment pursuant to Section 20, the City incurs no 
liability to third parties for any compensation (the City is not required to reimburse any costs for work 
performed by others on behalf of Consultant). 
 

11.4. Consultant shall defend, indemnify, and hold the City harmless against, any liability, 
cost, or damage arising out of Consultant’s use of such subcontractor(s) and subcontractor’s negligent 
acts, errors, or omissions. Unless otherwise agreed to, in writing, by the City, Consultant shall require 
that all of Consultant’s subcontractors also comply with and be subject to the provisions of 
Section 13, below, and meet the same insurance requirements of Consultant under this Agreement. 
 

11.5. The City has the right to enter into other agreements for the Project, to be coordinated 
with this Agreement. Consultant must cooperate with the City and other firms, engineers, or 
subcontractors on the Project so that all portions of the Project may be completed in the least possible 
time and within normal working hours. Consultant must furnish other engineers, subcontractors, and 
affected public utilities, whose designs are fitted into Consultant’s design, detail drawings giving full 
information so that conflicts can be avoided. 
 
Section 12.  Consultant Is Independent Contractor 
 
Consultant is an independent contractor for all purposes and shall be entitled to no compensation 
other than the Compensation Amount provided for under Section 4 of this Agreement. Consultant 
will be solely responsible for determining the manner and means of accomplishing the end result of 
Consultant’s Services. The City does not have the right to control or interfere with the manner or 
method of accomplishing said Services. The City, however, will have the right to specify and control 
the results of Consultant’s Services so such Services meet the requirements of the Project. 
 
Section 13.  Consultant Responsibilities 
 

13.1. Consultant must make prompt payment for any claims for labor, materials, or services 
furnished to Consultant by any person in connection with this Agreement as such claims become due. 
Consultant shall not permit any liens or claims to be filed or prosecuted against the City on account 
of any labor or material furnished to or on behalf of Consultant. If Consultant fails, neglects, or refuses 
to make prompt payment of any such claim, the City may, but shall not be obligated to, pay such 
claim to the person furnishing the labor, materials, or services and offset the amount of the payment 
against funds due or to become due to Consultant under this Agreement. The City may also recover 
any such amounts directly from Consultant. 
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13.2. Consultant must comply with all applicable Oregon and federal wage and hour laws, 
including BOLI wage requirements, if applicable. Consultant shall make all required workers’ 
compensation and medical care payments on time. Consultant shall be fully responsible for payment 
of all employee withholdings required by law, including, but not limited to, taxes, including payroll, 
income, Social Security (FICA), and Medicaid. Consultant shall also be fully responsible for payment 
of salaries, benefits, taxes, Industrial Accident Fund contributions, and all other charges on account 
of any employees. Consultant shall pay to the Department of Revenue all sums withheld from 
employees pursuant to ORS 316.167. All costs incident to the hiring of assistants or employees shall 
be Consultant’s responsibility. Consultant shall defend, indemnify, and hold the City harmless from 
claims for payment of all such expenses. 
 

13.3. No person shall be discriminated against by Consultant or any subcontractor in the 
performance of this Agreement on the basis of sex, gender, race, color, creed, religion, marital status, 
age, disability, sexual orientation, gender identity, or national origin. Any violation of this provision 
shall be grounds for cancellation, termination, or suspension of the Agreement, in whole or in part, 
by the City. References to “subcontractor” mean a subcontractor at any tier. 
 

13.4. Consultant must provide proof of, and maintain throughout the term of this Agreement, 
a statutory public works bond or, if exempt, proof of certification filed with the Construction 
Contractors Board prior to starting work on the Project. Consultant must require in any subcontract 
that the subcontractor file a public works bond, or proof of certification if exempt, with the 
Construction Contractors Board prior to starting work on the Project. 
 
Section 14.  Indemnity 
 

14.1. Indemnification. Consultant acknowledges responsibility for liability arising out of the 
performance of this Agreement, and shall defend, indemnify, and hold the City harmless from any 
and all liability, settlements, loss, costs, and expenses in connection with any action, suit, or claim to 
the extent directly or indirectly caused by Consultant’s negligent acts, omissions, errors, or willful or 
reckless misconduct pursuant to this Agreement; the negligent acts, omissions, errors, or willful or 
reckless misconduct of any subcontractor hired by Consultant; all costs incident to Consultant’s hiring 
of assistants or employees; or from Consultant’s failure to perform its responsibilities as set forth in 
this Agreement. The review, approval, or acceptance by the City, its Project Manager, or any City 
employee of documents or other work performed, prepared, or submitted by Consultant shall not be 
considered a negligent act, error, omission, or willful misconduct on the part of the City, and none of 
the foregoing shall relieve Consultant of its responsibility to perform in full conformity with the City’s 
requirements, as set forth in this Agreement, and to indemnify the City as provided above and to 
reimburse the City for any and all costs and damages suffered by the City as a result of Consultant’s 
negligent performance of this Agreement, failure of performance hereunder, violation of state or 
federal laws, or failure to adhere to the standards of performance and care described in 
Subsection 14.2. For those claims based on professional liability (as opposed to general liability or 
automobile liability), Consultant shall not be required to provide the City’s defense but will be 
required to reimburse the City for the City’s defense costs incurred in any litigation, to the extent they 
result, directly or indirectly, from the negligent acts, omissions, errors, or willful or reckless 
misconduct by Consultant. 
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14.1.1. Indemnification of the State of Oregon. Consultant acknowledges 
responsibility for liability arising out of this Agreement, and shall indemnify, defend, save, 
and hold harmless the State of Oregon and its officers, employees and agents (collectively the 
“State”)  from and against any and all claims, actions, liabilities, damages, losses, or expenses 
(including attorney’s fees) arising from a tort (as now or hereafter defined in ORS 30.260) 
caused, or alleged to be caused, in whole or in part, by the negligent or willful acts or 
omissions of Consultant or any of the officers, agents, employees, or subcontractors of the 
Consultant (“Consultant Tort Claims”). It is the specific intention of the parties that the State 
shall, in all instances, except for Consultant Tort Claims arising solely from the negligent or 
willful acts or omissions of the State, be indemnified by the Consultant from and against any 
and all Consultant Tort Claims.   

 
14.2. Standard of Care. In the performance of the Services, Consultant agrees to use at least 

that degree of care and skill exercised under similar circumstances by reputable members of 
Consultant’s profession practicing in the Portland metropolitan area. Consultant will re-perform any 
Services not meeting this standard without additional compensation. Consultant’s re-performance of 
any Services, even if done at the City’s request, shall not be considered as a limitation or waiver by 
the City of any other remedies or claims it may have arising out of Consultant’s failure to perform in 
accordance with the applicable standard of care of this Agreement or within the prescribed timeframe. 
 
Section 15.  Insurance 
 

15.1. Insurance Requirements. Consultant must maintain insurance coverage acceptable to 
the City in full force and effect throughout the term of this Agreement. Such insurance shall cover all 
risks arising directly or indirectly out of Consultant’s activities or Services hereunder. Any and all 
agents or subcontractors with which Consultant contracts for any portion of the Services must have 
insurance that conforms to the insurance requirements in this Agreement. Additionally, if a 
subcontractor is an engineer, architect, or other professional, Consultant must require the 
subcontractor to carry Professional Errors and Omissions insurance. The amount of insurance carried 
is in no way a limitation on Consultant’s liability hereunder. The policy or policies maintained by 
Consultant shall provide at least the following minimum limits and coverages at all times during 
performance of this Agreement: 
 

15.1.1.  Commercial General Liability Insurance. Consultant and any subcontractors 
shall obtain, each at their own expense, and keep in effect during the term of this Agreement, 
comprehensive Commercial General Liability Insurance covering Bodily Injury and Property 
Damage, written on an “occurrence” form policy. This coverage shall include broad form 
Contractual Liability insurance for the indemnities provided under this Agreement and shall 
be for the following minimum insurance coverage amounts: The coverage shall be in the 
amount of Two Million Dollars ($2,000,000) for each occurrence and Three Million Dollars 
($3,000,000) general aggregate and shall include Products-Completed Operations Aggregate 
in the minimum amount of Two Million Dollars ($2,000,000) per occurrence, Fire Damage 
(any one fire) in the minimum amount of Fifty Thousand Dollars ($50,000), and Medical 
Expense (any one person) in the minimum amount of Ten Thousand Dollars ($10,000). All 
of the foregoing coverages must be carried and maintained at all times during this Agreement. 
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15.1.2.  Professional Errors and Omissions Coverage. Consultant and any applicable 
subcontractors agree to carry Professional Errors and Omissions Liability insurance on a 
policy form appropriate to the professionals providing the Services hereunder with a limit of 
no less than Two Million Dollars ($2,000,000) per claim and aggregate. Consultant and any 
applicable subcontractors shall maintain this insurance for damages alleged to be as a result 
of errors, omissions, or negligent acts of Consultant or subcontractors. Such policy shall have 
a retroactive date effective before the commencement of any work by Consultant or 
subcontractors on the Services covered by this Agreement, and coverage will remain in force 
for a period of at least three (3) years after termination of this Agreement. 

 
15.1.3.  Business Automobile Liability Insurance. If Consultant or any subcontractor 

will be using a motor vehicle in the performance of the Services herein, Consultant shall 
provide the City a certificate indicating that Consultant and its subcontractors have business 
automobile liability coverage for all owned, hired, and non-owned vehicles. The Combined 
Single Limit per accident shall not be less than Two Million Dollars ($2,000,000). 

 
15.1.4.  Workers’ Compensation Insurance. Consultant, any subcontractors, and all 

employers providing work, labor, or materials under this Agreement that are subject 
employers under the Oregon Workers’ Compensation Law shall comply with ORS 656.017, 
which requires them to provide workers’ compensation coverage that satisfies Oregon law for 
all their subject workers under ORS 656.126. Out-of-state employers must provide Oregon 
workers’ compensation coverage for their workers who work at a single location within 
Oregon for more than thirty (30) days in a calendar year. Consultants who perform work 
without the assistance or labor of any employee need not obtain such coverage. This shall 
include Employer’s Liability Insurance with coverage limits of not less than Five Hundred 
Thousand Dollars ($500,000) each accident. 

 
15.1.5.  Insurance Carrier Rating. Coverages provided by Consultant and any 

subcontractors must be underwritten by an insurance company deemed acceptable by the City, 
with an AM Best Rating of A or better. The City reserves the right to reject all or any insurance 
carrier(s) with a financial rating that is unacceptable to the City. 

 
15.1.6.  Additional Insured and Termination Endorsements. The City will be named 

as an additional insured with respect to Consultant’s liabilities hereunder in Commercial 
General Liability, Automobile Liability, and Excess Liability insurance coverages. Additional 
Insured coverage under Consultant’s Commercial General Liability, Automobile Liability, 
and Excess Liability policies, as applicable, will be provided by endorsement. Additional 
insured coverage shall be for both ongoing operations via ISO Form CG 2010 07 04 or its 
equivalent, and products and completed operations via ISO Form CG 2037 07 04 or its 
equivalent. Coverage shall be Primary and Non-Contributory, with the exception of 
Professional Errors and Omissions Coverage and Workers Compensation. Waiver of 
Subrogation endorsement under Consultant’s Commercial General Liability, Auto Liability, 
and Workers Compensation policies shall be provided via ISO Form CG 2404 07 04 or its 
equivalent. The following is included as additional insured: “The City of Wilsonville, its 
elected and appointed officials, officers, agents, employees, and volunteers.” An endorsement 
shall also be provided requiring the insurance carrier to give the City at least thirty (30) days’ 
written notification of any termination or non-renewal of the insurance policies required 
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hereunder. Consultant must be an additional insured on the insurance policies obtained by any 
subcontractors performing any of the Services contemplated under this Agreement. 

 
15.1.7.  Certificates of Insurance. As evidence of the insurance coverage required by 

this Agreement, Consultant shall furnish a Certificate of Insurance to the City. This 
Agreement shall not be effective until the required certificates and the Additional Insured 
Endorsements have been received and approved by the City. Consultant agrees that it will not 
terminate or change its coverage during the term of this Agreement without giving the City at 
least thirty (30) days’ prior advance notice and Consultant will obtain an endorsement from 
its insurance carrier, in favor of the City, requiring the carrier to notify the City of any 
termination or change in insurance coverage that fails to meet the terms of this Agreement, as 
provided above. 

 
15.2. Primary Coverage. The coverage provided by the Commercial General Liability and 

Business Automobile Liability policies shall be primary, and any other insurance carried by the City 
is excess. Consultant shall be responsible for any deductible amounts payable under all policies of 
insurance. If insurance policies are “Claims Made” policies, Consultant will be required to maintain 
such policies in full force and effect throughout any warranty period. 
 
Section 16.  Bonding Requirements 
 

16.1. Public Works Bond. Pursuant to ORS 279C.830(2), before starting work under this 
Agreement or any subcontract hereunder, Consultant and any subcontractors, unless exempt under 
ORS 279C.836(4), (7), (8), or (9), must have on file with the Construction Contractors Board a public 
works bond with a corporate surety authorized to do business in the State of Oregon in the minimum 
amount of Thirty Thousand Dollars ($30,000). The bond must provide that the Consultant or 
subcontractor will pay claims ordered by the Bureau of Labor and Industries to workers performing 
labor upon public works projects. The bond must be a continuing obligation, and the surety’s liability 
for the aggregate of claims that may be payable from the bond may not exceed the penal sum of the 
bond. The bond must remain in effect continuously until depleted by claims paid under 
ORS 279C.836, unless the surety sooner cancels the bond. Consultant further certifies that Consultant 
will include in every subcontract a provision requiring a subcontractor to have a public works bond 
filed with the Construction Contractors Board before starting work on the Project, unless exempt 
under ORS 279C.836(4), (7), (8), or (9). 
 

16.2. Bond Claims. Any notice of claim on a public works bond shall comply with the 
requirements of ORS 279C.605. 
 
Section 17.  Early Termination; Default 
 

17.1. This Agreement may be terminated prior to the expiration of the agreed upon terms: 
 

17.1.1. By mutual written consent of the parties; 
 

17.1.2. By the City, for any reason, and within its sole discretion, effective upon 
delivery of written notice to Consultant by mail or in person; or 
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17.1.3. By Consultant, effective upon seven (7) calendar days’ prior written notice in 
the event of substantial failure by the City to perform in accordance with the terms through 
no fault of Consultant, where such default is not cured within the seven (7) calendar day period 
by the City. Withholding of disputed payment is not a default by the City. 

 
17.2. If the City terminates this Agreement, in whole or in part, due to default or failure of 

Consultant to perform Services in accordance with the Agreement, the City may procure, upon 
reasonable terms and in a reasonable manner, services similar to those so terminated. In addition to 
any other remedies the City may have, both at law and in equity, for breach of contract, Consultant 
shall be liable for all costs and damages incurred by the City as a result of the default by Consultant, 
including, but not limited to, all costs incurred by the City in procuring services from others as needed 
to complete this Agreement. This Agreement shall be in full force to the extent not terminated by 
written notice from the City to Consultant. In the event of a default, the City will provide Consultant 
with written notice of the default and a period of ten (10) calendar days to cure the default. If 
Consultant notifies the City that it wishes to cure the default but cannot, in good faith, do so within 
the ten (10) calendar day cure period provided, then the City may elect, in its sole discretion, to extend 
the cure period to an agreed upon time period, which agreed upon extension must be in writing and 
signed by the parties prior to the expiration of the cure period. Unless a written, signed extension has 
been fully executed by the parties, if Consultant fails to cure prior to expiration of the cure period, the 
Agreement is automatically terminated. 
 

17.3. If the City terminates this Agreement for its own convenience not due to any default 
by Consultant, payment of Consultant shall be prorated to, and include the day of, termination and 
shall be in full satisfaction of all claims by Consultant against the City under this Agreement. 
 
Section 18.  Survival 
 
Termination under Section 17 shall not affect any right, obligation, or liability of Consultant or the 
City that accrued prior to such termination. In particular, Sections 3.4, 11.4, 13.2, 14, 16, 17.2, 21, 
22, 23, and 24 will survive the expiration of the term of this Agreement, or termination of this 
Agreement under Section 17. 
 
Section 19.  Suspension of Services 
 
The City may suspend, delay, or interrupt all or any part of the Services for such time as the City 
deems appropriate for its own convenience by giving written notice thereof to Consultant. An 
adjustment in the time of performance or method of compensation shall be allowed as a result of such 
delay or suspension unless the reason for the delay is within Consultant’s control. The City shall not 
be responsible for Services performed by any subcontractors after notice of suspension is given by 
the City to Consultant. Should the City suspend, delay, or interrupt the Services and the suspension 
is not within Consultant’s control, then the City shall extend the time of completion by the length of 
the delay. 
 
Section 20.  Modification/Addendum 
 
Any modification of the provisions of this Agreement shall not be enforceable unless reduced to 
writing and signed by both the City and Consultant. A modification is a written document, 
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contemporaneously executed by the City and Consultant, which increases or decreases the cost to the 
City over the agreed Compensation Amount in Section 4 of this Agreement, or changes or modifies 
the Scope of Work or the time for performance. No modification shall be binding or effective until 
executed, in writing, by both Consultant and the City. In the event Consultant receives any 
communication of whatsoever nature from the City, which communication Consultant contends gives 
rise to any modification of this Agreement, Consultant shall, within five (5) business days after 
receipt, make a written request for modification to the City’s Project Manager in the form of an 
Addendum. Consultant’s failure to submit such written request for modification in the form of an 
Addendum shall be the basis for refusal by the City to treat said communication as a basis for 
modification or to allow such modification. In connection with any modification to this Agreement 
affecting any change in price, Consultant shall submit a complete breakdown of labor, material, 
equipment, and other costs. If Consultant incurs additional costs or devotes additional time on Project 
tasks, the City shall be responsible for payment of only those additional costs for which it has agreed 
to pay under a signed Addendum to this Agreement. To be enforceable, the Addendum must describe 
with particularity the nature of the change, any delay in time the Addendum will cause, or any increase 
or decrease in the Compensation Amount. The Addendum must be signed and dated by both 
Consultant and the City before the Addendum may be implemented. 
 
Section 21.  Access to Records 
 
The City shall have access, upon request, to such books, documents, receipts, papers, and records of 
Consultant as are directly pertinent to this Agreement for the purpose of making audit, examination, 
excerpts, and transcripts during the term of this Agreement and for a period of four (4) years after 
termination of this Agreement, unless the City specifically requests an extension. This clause shall 
survive the expiration, completion, or termination of this Agreement. 
 
Section 22.  As-Builts/Property of the City 
 
Consultant must provide redlined as-builts prior to Final Acceptance. As-builts should be provided in 
electronic format. All documents, reports, and research gathered or prepared by Consultant under this 
Agreement, including, but not limited to, spreadsheets, charts, graphs, drawings, tracings, maps, 
surveying records, mylars, modeling, data generation, papers, diaries, inspection reports, 
photographs, and any originals or certified copies of the original work forms, if any, shall be the 
exclusive property of the City and shall be delivered to the City prior to final payment. Any statutory 
or common law rights to such property held by Consultant as creator of such work shall be conveyed 
to the City upon request without additional compensation. 
 
Section 23.  Notices 
 
Any notice required or permitted under this Agreement shall be in writing and shall be given when 
actually delivered in person or three (3) calendar days after having been deposited in the United States 
mail as first class mail or certified mail, return receipt requested, addressed to the addresses set forth 
below, or to such other address as one party may indicate by written notice to the other party. 
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To City:  City of Wilsonville 
    Attn: Amy Maag, Development Projects Engineering Manager 
    29799 SW Town Center Loop East 
    Wilsonville, OR  97070 

 
To Consultant:  ______________________________ 
   Attn: ____________________ 

     ______________________________ 
   ______________________________ 

 
Section 24.  Miscellaneous Provisions 
 

24.1. Integration. This Agreement, including all exhibits attached hereto, contains the entire 
and integrated agreement between the parties and supersedes all prior written or oral discussions, 
representations, or agreements. In case of conflict among these or any other documents, the provisions 
of this Agreement shall control, and the terms most favorable to the City, within the City’s sole 
discretion, will apply. 
 

24.2. Legal Effect and Assignment. This Agreement shall be binding upon and inure to the 
benefit of the parties hereto and their respective heirs, personal representatives, successors, and 
assigns. This Agreement may be enforced by an action at law or in equity. 
 

24.3. No Assignment. Consultant may not assign this Agreement, nor delegate the 
performance of any obligations hereunder, unless agreed to in advance and in writing by the City. 
 

24.4. Adherence to Law. In the performance of this Agreement, Consultant shall adhere to 
all applicable federal, state, and local laws (including the Wilsonville Code and Public Works 
Standards), including, but not limited to, laws, rules, regulations, and policies concerning employer 
and employee relationships, workers’ compensation, and minimum and prevailing wage 
requirements. Any certificates, licenses, or permits that Consultant is required by law to obtain or 
maintain in order to perform the Services described on Exhibit A, shall be obtained and maintained 
throughout the term of this Agreement. 
 

24.5. Governing Law. This Agreement shall be construed in accordance with and governed 
by the laws of the State of Oregon, regardless of any conflicts of laws. All contractual provisions 
required by ORS Chapters 279A, 279B, 279C, and related Oregon Administrative Rules to be 
included in public agreements are hereby incorporated by reference and shall become a part of this 
Agreement as if fully set forth herein. 
 

24.6. Jurisdiction. Jurisdiction and venue for any dispute will be in Clackamas County 
Circuit Court. 
 

24.7. Nonwaiver. Failure by either party at any time to require performance by the other 
party of any of the provisions of this Agreement shall in no way affect the party’s rights hereunder to 
enforce the same, nor shall any waiver by the party of the breach hereof be held to be a waiver of any 
succeeding breach or a waiver of this nonwaiver clause. 
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24.8. Severability. If any provision of this Agreement is found to be void or unenforceable 
to any extent, it is the intent of the parties that the rest of the Agreement shall remain in full force and 
effect, to the greatest extent allowed by law. 
 

24.9. Modification. This Agreement may not be modified except by written instrument 
executed by Consultant and the City. 
 

24.10. Time of the Essence. Time is expressly made of the essence in the performance of this 
Agreement. 
 

24.11. Calculation of Time. Except where the reference is to business days, all periods of 
time referred to herein shall include Saturdays, Sundays, and legal holidays in the State of Oregon, 
except that if the last day of any period falls on any Saturday, Sunday, or legal holiday observed by 
the City, the period shall be extended to include the next day which is not a Saturday, Sunday, or legal 
holiday. Where the reference is to business days, periods of time referred to herein shall exclude 
Saturdays, Sundays, and legal holidays observed by the City. Whenever a time period is set forth in 
days in this Agreement, the first day from which the designated period of time begins to run shall not 
be included. 
 

24.12. Headings. Any titles of the sections of this Agreement are inserted for convenience of 
reference only and shall be disregarded in construing or interpreting any of its provisions. 
 

24.13. Number, Gender and Captions. In construing this Agreement, it is understood that, if 
the context so requires, the singular pronoun shall be taken to mean and include the plural, the 
masculine, the feminine and the neuter, and that, generally, all grammatical changes shall be made, 
assumed, and implied to individuals and/or corporations and partnerships. All captions and paragraph 
headings used herein are intended solely for convenience of reference and shall in no way limit any 
of the provisions of this Agreement. 
 

24.14. Good Faith and Reasonableness. The parties intend that the obligations of good faith 
and fair dealing apply to this Agreement generally and that no negative inferences be drawn by the 
absence of an explicit obligation to be reasonable in any portion of this Agreement. The obligation to 
be reasonable shall only be negated if arbitrariness is clearly and explicitly permitted as to the specific 
item in question, such as in the case of where this Agreement gives the City “sole discretion” or the 
City is allowed to make a decision in its “sole judgment.” 
 

24.15. Other Necessary Acts. Each party shall execute and deliver to the other all such further 
instruments and documents as may be reasonably necessary to carry out this Agreement in order to 
provide and secure to the other parties the full and complete enjoyment of rights and privileges 
hereunder. 
 

24.16. Interpretation. As a further condition of this Agreement, the City and Consultant 
acknowledge that this Agreement shall be deemed and construed to have been prepared mutually by 
each party, and it shall be expressly agreed that any uncertainty or ambiguity existing therein shall 
not be construed against any party. In the event that any party shall take an action, whether judicial 
or otherwise, to enforce or interpret any of the terms of the Agreement, the prevailing party shall be 
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entitled to recover from the other party all expenses which it may reasonably incur in taking such 
action, including attorney fees and costs, whether incurred in a court of law or otherwise. 
 

24.17. Entire Agreement. This Agreement and all documents attached to this Agreement 
represent the entire agreement between the parties. 
 

24.18. Counterparts. This Agreement may be executed in one or more counterparts, each of 
which shall constitute an original Agreement but all of which together shall constitute one and the 
same instrument. 
 

24.19. Authority. Each party signing on behalf of Consultant and the City hereby warrants 
actual authority to bind their respective party. 
 
The Consultant and the City hereby agree to all provisions of this Agreement. 
 
CONSULTANT:     CITY: 
 
______________________________  CITY OF WILSONVILLE 
 
 
By:       By:       
 
Name:       Name:       
 
As Its:       As Its:       
 
 

URBAN RENEWAL AGENCY: 
 
URBAN RENEWAL AGENCY OF THE 
CITY OF WILSONVILLE 
 
 
By:       
 
Print Name:      
 
As Its:       

 
 

APPROVED AS TO FORM: 
 
 
       By:       

       Name:       
        City of Wilsonville Legal Counsel 
 
                     #26472-0 
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EXHIBIT A 
 

SCOPE OF WORK 
 
 
 

[Placeholder] 



EXHIBIT B 
 

RATE SCHEDULE 
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18-2274 Page Add-1 Coffee Cr and Basalt Cr Sanitary Concept Plan 
May 2019 City of Wilsonville, Oregon 
G:\PDX_Projects\18\2274 - Wilsonville Coffee Creek and Basalt Creek Planning\DOC\TM_Wilsonville_Basalt-Coffee_Concept_Plan_ADDENDUM_FINAL.docx

Figure B-3. (Revised 2/26/2019) Profile and alignment of proposed sanitary sewer pipes on Day Road from east of Boones Ferry Road to Grahams Ferry Road 
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