



Addendum No. 1
BOECKMAN CREEK SEWER INTERCEPTOR & TRAIL
CITY OF WILSONVILLE PROJECT #2107, 7054, & 9150

ISSUE DATE: April 30, 2026

TO: RFP Holders (Quest CDN #10148644)

FROM: Zach Weigel, PE; City Engineer

RE: Revisions to Request for Proposals for Engineering and Related Services

The following Addenda to the Request for Proposals for Engineering and Related Services shall be considered merged with the original bid package as if they were whole. Consultant shall acknowledge receipt of this Addendum in the Introductory Letter of the Proposal.

PROPOSAL DUE DATE & TIME: MAY 6, 2026, 4:00 P.M. NO CHANGE

CLARIFICATIONS

ITEM #1: A question was submitted: Can you confirm on Page 3 of the RFP if the project does or does not involve federal funds?

As a clarification, with no change to the RFP Documents, the City provides the following response: The design phase of the project does not include any federal funds. However, the construction phase will be funded through an Oregon Department of Environmental Quality - Clean Water State Revolving Fund (CWSRF) loan, which includes federal funds. The CWSRF loan requirements for the Project are provided in Attachment C of the RFP Documents.

ITEM #2: A question was submitted: Would the City share the 60% design cost estimate for the subject project?

As a clarification, with no change to the Bid Documents, the City provides the following response: The 60% design cost estimate files have been added to the electronic BCIT File Share as described in Attachment B of the RFP Documents at the following locations:

BCIT File Share\15 - 60% Design\60% Submittal - July 2025\BCIT 60% DirectCostReport.pdf
BCIT File Share\15 - 60% Design\60% Submittal - July 2025\BCIT 60% Estimate 08042025.pdf"

END OF ADDENDUM #1